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Note: -Refer along with the minutes of the pre bid meeting held 27/04/2022 at 10.00 am 

 

 

DELL
Placed Image



Public Private Partnership (PPP) Project on Advertising and Maintenance of 250 Bill Boards in the City 

of Colombo 

 

2 
 

 

Item 

No 
Reference Clause to be Amended  Amended clause 

01 

Instruction to bidders 
Clause 2.1 (v):  
The contractor has to provide yearly report 
from a recognized Structural Engineer by 
the Institution of Engineers, Sri Lanka for 
the stability, safety and the durability of 
each bus shelter structure within first three 
months of each contract year. 

The contractor has to provide yearly 
report from a recognized Structural 
Engineer by the Institution of Engineers, 
Sri Lanka for the stability, safety and 
the durability of each Bill Board 

structure  within first three months of 
each contract year. 

02 

Instruction to bidders 
Clause 5: 

Date of Commencement of the Contract 
Contractor has to commence work on or 
before 21 days after signing the contract 
agreement with the CMC. 

Date of Commencement of the 

Contract 
Contractor has to commence work on or 
before 21 days from the date of Letter 

of Acceptance.  
 

03 Instructions to bidders 
Clause 13.2 

 The bid security shall be unconditional 
on demand bank guarantee from a 

reputed bank in Sri Lanka in the name 
of Colombo Municipal Council. 

Insurance guarantees issued by 
companies/corporations will not be 
accepted.  
 

The bid security shall be 

unconditional on demand bank 
guarantee from a reputed bank in Sri 
Lanka in the name of Colombo 

Municipal Council. Insurance 
guarantees issued by 

companies/corporations will not be 
accepted. Cash deposits and bank 

drafts shall also be accepted. 
 

04 Instruction to bidders 
Clause 20 

Project Inspections and Visit to the site 

of the Bus Shelter Facilities . 

Project Inspections and Visit to the 

site of the Bill Boards. 
 

05 Conditions of Contract 
Clause 7.2  

Contractor's Obligations 

During the Contract Period, Contractor 
shall provide the service in a proper 

skillful manner conforming to the 
contract standard to be in accordance 

with the written instruction and to the 
entire satisfaction of the Authorized 
Officer. The Authorized Officer shall 

have duty to act in a fair and reasonable 
manner having regard to the 

practicalities of the service.  

Bidders should submit an action plan 
and the maintenance porogramme in 

this regard with the technical proposal. 

Contractor's Obligations 

During the Contract Period, 

Contractor shall provide the service 
in a proper skillful manner 
conforming to the contract standard 

to be in accordance with the written 
instruction and to the entire 

satisfaction of the Authorized 
Officer. The Authorized Officer 
shall have duty to act in a fair and 

reasonable manner having regard to 
the practicalities of the service.  

Bidders should submit an action plan 
and the maintenance porogramme in 
this regard with the technical 

proposal. 
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Bidder's all programs/actions, which 
will be implemented, should be 
compatible with CMC VISION AND 

MISSION. 

Under any circumstances structure of 

the bus shelter or advertising panel 
should not be used for any other 
purpose of advertising or campaign. 

 

Bidder's all programs/actions, which 
will be implemented, should be 
compatible with CMC VISION 

AND MISSION. 

Under any circumstances structure of 

the bill board or advertising panel 
should not be used for any other 
purpose of advertising or campaign. 
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