
Serial 
No

Description Unit  Amount in Rs. 

1 Provincial sum for providing a Performance security. Provisional 
sum

             37,000.00 

2 Provincial sum for providing a Advance Payment security. Provisional 
sum

           149,000.00 

3 Provincial sum for insurance of works, Machinery &

Equipment, Plant, Material, third party persons & property and
Employer's personnel & property at site as per the Contract. 

Provisional 

sum

             54,000.00 

4 Provincial sum for insurance against accidents and injury to
Contract's personnel as per the contract.

Provisional 
sum

             54,000.00 

 Contract's Facilities

5 Allow lump sum for constructing, maintaining, dismantling and

removal on completion of the Works, a temporary site office of
adequate size including staff rest room and toilets and other

facilities for the Contractor's site management staff in
accordance with the plans prepared by the contractor and

concurred by the Engineer.

Item

6 Allow lump sum for constructing, maintaining, dismantling and
removal on completion of the Works, building to be used as

workshops and stores for perishable materials. Buildings shall
be constructed in accordance with the drawings prepared by
the contractor and concurred by the Engineer. The Lump sum

shall also include for altering, modifying, or dismantling and re-
erecting within the site all temporary buildings/structures if
required.

Item

7 Allow lump sum for constructing, maintaining, dismantling and
removal on completion of the Works, temporary building in
accordance with the plans prepared by the contractor and
concurred by the Engineer to accommodate the following:

Item

1. Worker's rest room, canteen facilities, kitchen
2. Toilet and wash areas.
3. Sick/First - Aid room

4. Accommodation for contractor's staff and workmen
including sanitary facilities on site of applicable.

facilities to workman shall conform to the latest public health
and industrial regulations.
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8 Allow lump sum for providing accommodation including
sanitary facilities and transport for contractor's staff and
workmen off site.

Item

9 Allow lump sum for providing telephone and facsimile

facilities, electricity and water servicers for contractor's site

office for their use in connecting with the works.

Item

10 Allow lump sum for maintenance, rental, consumption
chargers etc. For telephone and facsimile facilities, electricity
and water servicers for contractor's site office for their use in
connecting with the works.

Item

11 Allow lump sum for contractor's transport facilities at site. Item

12 Allow lump sum for employing a licensed land surveyor to

define the building site work etc., check levels and carry out
such other surveys as may be necessary to establish accurately
the placing of forms and pouring of concrete and all other

setting out in both vertical and horizontal plane.

Item

13 Allow lump sum for setting out of works in accordance with
drawings and other written information given by the Engineer.

Item

Quality, Standards and progress

14 Allow lump sum for provision of provision of progress reports
including photographic records and other schedules included

in the ICTAD publication Guidelines for effective construction
management. (ICTAD/CM/01), relevant to contract

administration as directed by Engineer

Item

15 Allow lump sum for all cost in connection with preparing

samples for testing, making arrangement for testing of
Materials, goods etc, as stipulated in the specification,

obtaining test reports and submitting the same to the

Engineer.

Item

16 Allow lump sum for provision of shop drawings, bar schedules
etc for Engineer's approval.

Item

17 Allow lump sum for provision of 2 sets of (hard copies and soft
copies) as-built drawings of all services, for Engineer's
approval.

Item

Health, Safety and Environment

18 Allow lump sum for following services throughout the period

of construction for the Engineer's Office, contractor's site office
and worker's rest room and other facilities;

Item

a. Employing workmen to clean and maintain all areas to be in
good hygienic conditions including toilets, wash areas, kitchen
etc.
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b. Supplying adequate drinking water, water for washing
purposes, soap, detergent, etc. throughout the period of
construction.

19 Allow lump sum for providing all necessary safety safety

measures to workmen at site conforming to the latest
industrial safety regulations and as directed by the Engineer.

Item

20 Allow lump sum for making adequate provisions against air
and noise pollution of surrounding areas. Hoarding and dust
screens shall be provided to control dust escaping to

surrounding areas.

Item

21 Allow lump sum for maintaining the site clean and orderly
manner at all times and during the entire contract period.

Item

22 Allow lump sum for demobilization, removal of all rubbish &

debris and clearing up site on completion, leaving all in good
order and handing over.

Item

23 Allow lump sum for employing and adequate number of

security personnel and security systems on full time basis
throughout the period of construction, and providing for

necessary security lighting and warning system.

Item

24 Allow lump sum for providing and maintaining necessary
fencing, hoarding and gates for safeguarding the works,

materials and plant, as directed by the Engineer

Item

25 Allow lump sum for protection of public and private servicers
at site. The Contractor shall take due care to protect, water

supply and drainage systems, telephone and over head/ buried
electrical cable etc. Whose locations are identified and and
make available to bidders at the time of bidding, unless

earmarked for demolition, during the execution of the works.
The contractor is to make good any damage due to any cause
within his control at his own expenses or pay any cost and

charges in connection therewith.

Item

26 Allow lump sum for supply of water for the works and paying
all chargers and other expenses in connection with the supply
from water mains or any other alternative method of water
mains or any other alternative method of water supply, storage

and reticulation.

Item

27 Allow lump sum for supplying temporary electricity for the
Works including connection, distribution system for the works,

internal arrangements and all payments to the authorities for
consumption.

Item

28 Allow lump sum for providing hoisting equipment and other
plants for the use of the works on site (dry Hire)
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29 Allow lump sum for providing small machinery and equipment
for the use of the works at site

Item

30 Allow lump sum for erecting and maintaining scaffolding and /

or self climbing platform. Such scaffolding etc. shall be
removed on completion and all works disturbed shall be made
good. 

Item

31 Allow lump sum for stamp duty in accordance with the
prevailing regulations of the Government

Item

32 Allow lump sum for providing and maintaining a name board

to the specification and/ as direscted by the engineer

Item

33 Allow lump sum for excavating for trial pits/ trial trenchers as

specified or as directed by the Engineer as for locating

servicers etc. and reinstating the ground and making good
disturbed work to the satisfaction of the Engineer.

Item

Total carried over to summary


