Repairing Drain at Marikkar Place ,Siridamma Mawatha, Colombc
Bid number: ME/USS/DR/02/2021

Bill Number 01 - Preliminaries

Sel:(l)al Description Unit Amount in Rs.
1 [Provincial sum for providing a Performance security. Provisional 7,000.00
sum
2 |Provincial sum for providing a Advance Payment security. Provisional 28,000.00
sum
3 Provincial sum for insurance of works, Machinery &| Provisional 10,000.00
Equipment, Plant, Material, third party persons & property and sum
Employer's personnel & property at site as per the Contract.
4  |Provincial sum for insurance against accidents and injury to| Provisional 10,000.00
Contract's personnel as per the contract. sum
Contract's Facilities
5 |Allow lump sum for constructing, maintaining, dismantling and [tem
removal on completion of the Works, a temporary site office of
adequate size including staff rest room and toilets and other
facilities for the Contractor's site management staff in
accordance with the plans prepared by the contractor and
concurred by the Engineer.
6 |Allow lump sum for constructing, maintaining, dismantling and Item
removal on completion of the Works, building to be used as
workshops and stores for perishable materials. Buildings shall
be constructed in accordance with the drawings prepared by
the contractor and concurred by the Engineer. The Lump sum
shall also include for altering, modifying, or dismantling and re-
erecting within the site all temporary buildings/structures if
required.
7  |Allow lump sum for constructing, maintaining, dismantling and [tem

removal on completion of the Works, temporary building in
accordance with the plans prepared by the contractor and
concurred by the Engineer to accommodate the following:

1. Worker's rest room, canteen facilities, kitchen

2. Toilet and wash areas.

3. Sick/First - Aid room

4. Accommodation for contractor's staff and workmen
including sanitary facilities on site of applicable.

facilities to workman shall conform to the latest public health
and industrial regulations.




Serial
No

Description

Unit

Amount in Rs.

Allow lump sum for providing accommodation including
sanitary facilities and transport for contractor's staff and
workmen off site.

[tem

Allow lump sum for providing telephone and facsimile facilities,
electricity and water servicers for contractor's site office for
their use in connecting with the works.

[tem

10

Allow lump sum for maintenance, rental, consumption chargers
etc. For telephone and facsimile facilities, electricity and water
servicers for contractor's site office for their use in connecting
with the works.

[tem

11

Allow lump sum for contractor's transport facilities at site.

[tem

12

Allow lump sum for employing a licensed land surveyor to
define the building site work etc., check levels and carry out
such other surveys as may be necessary to establish accurately
the placing of forms and pouring of concrete and all other
setting out in both vertical and horizontal plane.

[tem

13

Allow lump sum for setting out of works in accordance with
drawings and other written information given by the Engineer.

[tem

Quality, Standards and progress

14

Allow lump sum for provision of provision of progress reports
including photographic records and other schedules included
in the ICTAD publication Guidelines for effective construction
management.  (ICTAD/CM/01), relevant to contract
administration as directed by Engineer

[tem

15

Allow lump sum for all cost in connection with preparing
samples for testing, making arrangement for testing of
Materials, goods etc, as stipulated in the specification, obtaining
test reports and submitting the same to the Engineer.

[tem

16

Allow lump sum for provision of shop drawings, bar schedules
etc for Engineer's approval.

[tem

17

Allow lump sum for provision of 2 sets of (hard copies and soft
copies) as-built drawings of all services, for Engineer's
approval.

[tem




Serial
No

Description

Unit

Amount in Rs.

Health, Safety and Environment

18

Allow lump sum for following services throughout the period of|
construction for the Engineer's Office, contractor's site office
and worker's rest room and other facilities;

a. Employing workmen to clean and maintain all areas to be in
good hygienic conditions including toilets, wash areas, kitchen
etc.

b. Supplying adequate drinking water, water for washing
purposes, soap, detergent, etc. throughout the period of
construction.

[tem

19

Allow lump sum for providing all necessary safety safety
measures to workmen at site conforming to the latest industrial
safety regulations and as directed by the Engineer.

[tem

20

Allow lump sum for making adequate provisions against air
and noise pollution of surrounding areas. Hoarding and dust
screens shall be provided to control dust escaping to
surrounding areas.

[tem

21

Allow lump sum for maintaining the site clean and orderly
manner at all times and during the entire contract period.

[tem

22

Allow lump sum for demobilization, removal of all rubbish &
debris and clearing up site on completion, leaving all in good
order and handing over.

[tem

23

Allow lump sum for employing and adequate number of
security personnel and security systems on full time basis
throughout the period of construction, and providing for
necessary security lighting and warning system.

[tem

24

Allow lump sum for providing and maintaining necessary
fencing, hoarding and gates for safeguarding the works,
materials and plant, as directed by the Engineer

[tem

25

Allow lump sum for protection of public and private servicers
at site. The Contractor shall take due care to protect, water
supply and drainage systems, telephone and over head/ buried
electrical cable etc. Whose locations are identified and and
make available to bidders at the time of bidding, unless
earmarked for demolition, during the execution of the works.
The contractor is to make good any damage due to any cause
within his control at his own expenses or pay any cost and
charges in connection therewith.

[tem




Serial
No

Description

Unit

Amount in Rs.

26

Allow lump sum for supply of water for the works and paying
all chargers and other expenses in connection with the supply
from water mains or any other alternative method of water
mains or any other alternative method of water supply, storage
and reticulation.

[tem

27

Allow lump sum for supplying temporary electricity for the
Works including connection, distribution system for the works,
internal arrangements and all payments to the authorities for
consumption.

[tem

28

Allow lump sum for providing hoisting equipment and other
plants for the use of the works on site (dry Hire)

29

Allow lump sum for providing small machinery and equipment
for the use of the works at site

[tem

30

Allow lump sum for erecting and maintaining scaffolding and /
or self climbing platform. Such scaffolding etc. shall be removed
on completion and all works disturbed shall be made good.

[tem

31

Allow lump sum for stamp duty in accordance with the
prevailing regulations of the Government

[tem

32

Allow lump sum for providing and maintaining a name board to
the specification and/ as direscted by the engineer

[tem

33

Allow lump sum for excavating for trial pits/ trial trenchers as
specified or as directed by the Engineer as for locating servicers
etc. and reinstating the ground and making good disturbed
work to the satisfaction of the Engineer.

[tem

Total carried over to summary






